RICK SCOTT
GOVERNOR

November 17, 2016

FDOT

Florida Department of Transportation

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

FDOT)

Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01

RE: ADDENDUM TWO
I-95 Express Lane Phase 3B-1
Dear Design Build Firms:

JIM BOXOLD
SECRETARY

This addendum includes revisions to the final draft RFP shown in the attached table as of

November 16, 2016.

Remarks to DB Firms on
9/2/16 9/14/16 | 10/18/16 | 11/16/16 11-16-16
ATTACHMENTS

A. Project Advertisement X
Section 8-10 will be expanded to
incorporate Recovery of Lost Toll

B. Division | D-B Specifications X Re"ef“.‘e: and it will be added to
the Division | Specs and
included in a future RFP
Addendum

C. Divisions Il and Il Special

Provisions

- Mobilization (SP1010000DB)

- Contractor Quality Control General X X

Requirements (SP1050813DB)

- Structures Foundations

(SP4550000DB)

D. Modified Special Provisions

- Maintenance of Traffic MSP for Article 110-9 (Clearing

- Litter Removal, Sweeping, and X and Grubbing, Disposal of

Mowing Material) to be issued in a future

- Crash Cushions RFP Addendum.

- Highway Lighting System

E. Development Specifications

Section 993 — High Performance X

Express Lanes Markers

F. Value Added Specifications

- Section 475, Value Added Bridge X

Component
Reevaluation with FDOT D4

G. Design Change/Construction X signature provided with

Advertisement Re-Evaluation November 16th update. Pending
Central Office execution.
Revised 1-95 Bridge Typical
Section over Palmetto Park
Road added on 11-16-2016.

H. Typical Section Package X X X The Palmetto Park Road Bridge
Typical Section signature by
FHWA will follow in a future RFP
update.

www.dot.state.fl.us




3B-1 separated from 3B-2, and
revised PDP included on 11-16-

|. Pavement Design Report X 2016 distribution; Final FHWA
signature pages to be included
with future RFP update.

Final Design Exceptions
included on 11-16-2016;

J. Design Exceptions X Signature pages from FDOT and
FHWA to follow in a future RFP
update.

Final Design Variations included
. - on 11-16-2016; Signature pages

K. Design Variations S from FDOT to follow in a future
RFP update.

L. DB Functional Requirements for ITS X

Deployment

M. Florida's Turnpike Enterprise (FTE)

General Tolling Requirements (GTR) - X

July 2016 edition

N. Maintenance Maps and X

Requirements

O. Exhibit 26-DD (marked-up) from

FDOT Plans Preparation Manual, X

Volume 1

P. TSP - Chemical Vegetation Control X

Q. Project Commitment Record X

REFERENCE DOCUMENTS

1.

CONCEPT DESIGN

11-16-2016 update includes:
Bridge Typical Section for |-95
over Palmetto Park Road;
Roadway and Drainage Design
files for NB Egress Shift south at
Palmetto Park Road; SMP for
NB Egress shift south at

CADD Files X X X Palmetto Park Road (account for
changes for final FTE TA Sign
Master Plan agreement); ITS for
NB Egress Shift south at
Palmetto Park Road (account for
changes for final FTE TA Sign
Master Plan agreement)

Hillsboro Canal Bridge Replacement X

MOT Typical Section

Noise Wall Work Zone exhibit X
Revised for NB Egress shift

Phase 3B Summary of Scope X south and included on 11-16-16

Conceptual Drainage Report X

Conceptual Permit Packages

- SFWMD Individual (Conceptual)

Environmental Resource Permit

- SFWMD Right-of-Way Occupancy

Permit(s)

- SFWMD Water Use Permit (Master X X

Dewatering)

- USACE Section 404 (Dredge and
Fill) Permit, USACE Section 408
Approval(s)

- USCG Bridge Permit




Corridor Traffic Analysis Report
(CTAR) / 3B Ingress-Egress Change
Tech Memo (Pending)

CTAR Tech memo for 3B
ingress/egress changes to be
provided in a future RFP
Addendum

Drainage Permit Source Files

ITS Master Plan

Revised ITS MP PDF exhibit for
NB Egress shift south, at
Palmetto Park Road (account for
changes for final FTE TA Sign
Master Plan agreement)

Landscape Opportunity Plan

Lane Closure Analysis

Lighting Analysis Report

Pavement Type Selection Report
Exception Memo

X | XXX

Signing Master Plan (Phase 3B and
Overall Phase 3)

Revised Signing Master Plan
PDF exhibit for NB Egress shift
south, at Palmetto Park Road
(account for changes for final
FTE TA Sign Master Plan
agreement)

Tree Relocation Plans

>

X

2. ENVIRONMENTAL

Bold Landscape Segmentation Map

Bridge Asbestos Survey Reports

Existing Tree Inventory

Level Il Contamination Impact
Assessment Reports

XXX | X

PD&E Study

- Preliminary Engineering Report
(PER) Central PD&E Study (FPID
Nos. 409359-1-22-01 and 409355-1-
22-01)

- Categorical Exclusion, Type 2 —
Central PD&E Study (FPID Nos.
409359-1-22-01 and 409355-1-22-01)

3. GEOTECHNICAL

Report of a Geotechnical Exploration -
Roadway

Report of a Geotechnical Exploration -
Structures

>

4. MISCELLANEOUS

Bridge Inspection Reports

Bridge Pile Driving Records

Community Awareness Plan

Concept of Operations

X | X[ XX

Design Approval for Class 5 Finish
Draft

X

Existing Bridge Load Rating Report

Existing ITS Equipment Information

Existing Maintenance Agreements

FTE Shop Drawing Review Process
for Design Build Projects

Incident Management Plan

X| X | X | X[X




Interchange Master Plan
-Hillsboro Blvd.
-SW 10th St

Managed Lanes Pavement Markings
Details

Noise Wall No. 6 Temporary
Construction Easement Exhibit

Pavement Cores

Project Management Plan

Project System Engineering
Management Plan

Rail Coordination Memo

SFRC 4-Track Right-of-Way Study
Plans

South Florida Operating and
Management Agreement (For SFRC)

Straight Line Diagrams

X | X | X |X[| X | X|X

5. PLANS

Existing Plans and As-builts

X

6. RIGHT OF WAY & SURVEY

Project Survey Control X
Right of Way Certification X
Memorandum
Right of Way Maps X
Survey CADD Files X X
7. UTILITIES
Revised Utility Base Map CADD
Base Utility Map CADD File X file fqr BE Relocation by FPL, at
Camino Real, as well as new
limits from 9-2-2016 RFP
- o . I Revised for new widening and
Preliminary Utility Conflict Identification X MR limits implemented on 9-2-
Sheets
2016
Preliminary Utility Conflict Matrix X
Testhole Data X
UA/O Correspondence and Facility
X
Markup Plans
Utility Contact Information X
Utility Coordination Meetings X

As of November 15, 2016

Stacy-Hun Broua

fer Margaret Simpkins

District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, File.




